EXAMPLE: RECLAMATION COST ESTIMATION SUMMARY SHEET
(Summary Sheet does not include BLM’s Indirect Cost Rate of 17.8 %)

Notice [ ]

Plan of Operations [ ]

BLM Case-file No.
Project Name:

Enter those values in the cost estimate that are appropriate to this project. All reclamation costs are to be calculated
as third party contracts. This summary sheet is to be accompanied by a map and worksheet describing how each

itemized cost estimation was calculated.

A. EARTHWORK/RECONTOURING

ITEM

1.

VN U A LN

10.
11.
12.
13.

B. REVEGETATION/STABILIZATION

Roads

Drill Site(s)

Drill Hole Abandonment
Pits/Adits/Trenches

Process Ponds

Heaps

Dumps (Waste & Landfill)
Tailings

Structure & Building Areas
Storage & Equipment Areas
Drainage Control
Mobilization/Demobilization
Miscellaneous®

SUBTOTAL AA@

ITEM

1.

NN WD

9.

10.
11.
12.

C. DETOXIFICATION/WATER TREATMENT/DISPOSAL OF WASTES

Roads

Drill Site(s)

Pits/Adits/Trenches

Process Ponds

Heaps

Dumps (Waste & Landfill)

Tailings

Structure & Building Areas

Storage & Equipment Areas

Drainage Control

Monitoring

Miscellaneous®
SUBTOTAL AB@

ITEM

1.

i A

Process Ponds/Sludge
Heaps
Dumps (Waste & Landfill)
Tailings
Surplus Water Disposal
Fluid Management®
Monitoring
Miscellaneous”
SUBTOTAL AC@
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EQUIPMENT
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EQUIPMENT
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EQUIPMENT
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MATERIALS TOTAL
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
MATERIALS TOTAL
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
MATERIALS TOTAL
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $
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J.

K.

. STRUCTURE, EQUIPMENT LABOR'

AND FACILITY REMOVAL §

. SUBTOTAL - OPERATIONAL PROJECT COSTS

(A THROUGH D) $

. CONTINGENCY*

. INSURANCE?

(ON SITE LIABILITY)

. BOND®

(PERFORMANCE AND PAYMENT)
PROFIT’
BLM CONTRACT ADMINISTRATION®

GRAND TOTAL
(E THROUGH J)

EQUIPMENT
$

MATERIALS

TOTAL

$

1. For Federal construction contracts. Davis-Bacon wage rates are required for contracts over $2,000. Wage rates also
contain Federal Insurance Corporation of America (FICA), and other required coverage and benefits covering the
workforce. If the quoted hourly rates contain FICA, Davis-Bacon wage rates and insurance bond premiums, the operator
may sign a statement under penalty of USC 1001, that the above listed rates contain these items and that itemization of

these costs are therefore not necessary.

2. Miscellaneous items should be itemized on accompanying worksheets.

3. Calculate and use only when mineral processing activities are involved. Fluid management represents the costs of
maintaining proper fluid management to prevent overflow of solution ponds through premature cessation or abandonment
of operations. Calculate a six month direct cost estimate which includes power, supplies, equipment, labor and

maintenance.

4. A contingency cost is included in the reclamation cost estimation to cover unforeseen cost elements in the estimating
procedure. Calculate the contingency cost as a percentage of the operational project costs as follows: up to and including
$500,000, use 10%; over $500,000 to $5 million, use 8%; over $5 million to $50 million, use 6%; and greater than $50

million, use 4%.

5. Insurance premiums are calculated at 1.5% of the total labor costs. Enter the premium amount only on this line if

insurance items listed in #1 above are not included in the itemized unit costs.

6. Federal construction contracts exceeding $100,000 require both a performance and a payment bond (Miller Act, 40
USC 270et seq.). Each bond premium is figured at 1.5% of the total operational project costs. Enter the sum of both

premium costs on this line.

7. For Federal construction contracts, use 10% of estimated operational project costs.

8. For Federal construction contracts, use 18% of operational project costs for estimates up to and including $1 million.
Use 14% of estimated project costs over $1 million to $25 million and 10% of estimated project costs over $25 million.

Attach sources/information used in cost estimate (examples: Caterpillar Performance Handbook,

contractor=s estimate, BLM state office procurement analyst, etc.)
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